

BID SUMMARY - 19 June 2007 Bid Opening Results

Project: Family Life Center

Owner: Hilldale Baptist Church
Clarksville, Tennessee



1. Apparent Low Bidder:

Hardaway Construction Corp. Nashville, TN

Subcontractors:
Four Seasons - Plumbing, Mechanical & Elec.

| | |
|-------------------|---------------------|
| Base Bid A | \$ 3,233,000 |
| Base Bid B | \$ 4,841,000 |
| Mechanical: | \$ 646,000 |
| Electrical: | \$ 440,500 |

2: RCR Building Corp - Nashville, TN

Subcontractors:
Tim Jursin Plumbing, Morton Mechanical & JS Electric

| | |
|-------------------|---------------------|
| Base Bid A | \$ 3,228,000 |
| Base Bid B | \$ 4,856,000 |
| Mechanical: | \$ 591,500 |
| Electrical: | \$ 403,000 |

3: A&K Construction, Inc. - Paducah, KY

Subcontractors:
Tim Jursin Plumbing, Morton Mechanical & Four Seasons - Elec.

| | |
|------------|--------------|
| Base Bid A | \$ 3,383,000 |
| Base Bid B | \$ 4,986,000 |

4: B.R. Miller & Co., Inc. - Clarksville, TN

No Bid Submitted

5: TMS Contracting - Clarksville, TN

Withdrew 15 June 07

6: Alliance Corporation - Glasgow, KY

Withdrew 11 June 07

Notes: Difference between apparent low bid & next low bid (Phases 1 & 2): \$ 15,000
Range between Low and High bids (Phases 1 & 2) : \$ 145,000

Difference between apparent low bid & next low bid Phase 1 by : \$ 5,000
Range between Low and High bids (Phase 1) : \$ 155,000

Not included in the Bids are the HVAC Equipment & Controls and Kitchen Equipment as follows:

| | |
|---------------------------------|------------|
| Phase 1 HVAC Equipment | \$ 124,565 |
| Phase 2 HVAC Equipment | \$ 81,425 |
| Kitchen Equipment | \$ 204,466 |
| Total Owner Purchased Equipment | \$ 410,456 |