


5 September 2006

NETWORK OPERATIONS CENTER
HOPKINSVILLE ELECTRIC SYSTEM
HOPKINSVILLE, KY



ADDENDUM NO. THREE

TO PLANHOLDERS: This addendum is issued to modify the original documents, and is hereby made part of the contract documents. Please attach this addendum to the documents in your possession. Review changes to each portion of the work, as changes of one portion may affect the work of another.

PROJECT MANUAL

ITEM 1.

BID FORM - 1, ITEM 7; Delete reference to "210 days"; substitute therefor "240 days".

Clarification: Contract time may be extended by mutual agreement at no additional cost to the Owner should emergency generator/transfer switch be unavailable.

END OF ADDENDUM NO. THREE