



# Proposal

**Prepared For:**  
Hilldale Baptist Church

**Job Name:**  
HBC Family Life Center

**Engineer:**  
WBW Engineering

**Quote Number:**

Attached herewith is a list of equipment proposed for the aforementioned project. If there are any questions, concerns or discrepancies please contact our office at once.

## ITEM A: PHASE I Variable Refrigerant Volume HVAC Systems

Four (4) Daikin Outdoor SYSTEMS as follows:

REFNET Refrigerant Connectors  
(15) BRC2A71 Zone Controllers

ODU-1 for VRV-1 System Model: REYQ96  
With Seven (7) Indoor Units (1) FXAQ12 and (6) FXAQ18s  
Tagged: IND 1-1, 2, 3, 4, 5, 6, 7

ODU-4 for VRV-4 System Model: REYQ96  
With Seven (7) Indoor Units (4) FXFQ12 and (3) FXAQ24s  
Tagged IND 2-1, 2-2, 3-1, 3-2, 3-3, 4-1, 4-4

ODU-5 for VRV-5 System Model: REYQ96  
With Five (5) Indoor Units (4) FXFQ24 and (1) FXSQ18  
Tagged IND 5-1 thru 5

ODU-6 for VRV-6 System Model: RXMQ36  
With One (1) Indoor Unit FXMQ36  
Tagged IND 6-1

## ITEM B: PHASE II Variable Refrigerant Volume HVAC Systems

Two (2) Daikin Outdoor SYSTEMS as follows:

REFNET Refrigerant Connectors  
(16) BRC2A71 Zone Controllers

ODU-2 for VRV-2 System Model: REYQ96  
With Eight (8) Indoor Units (8) FXAQ12  
Tagged: IND 2-3 thru 2-10

ODU-3 VRV-3 System Model: REYQ96  
With Nine (6) Indoor Units (6) FXFQ12  
Tagged IND 3-4 thru 3-9

Three Units to tie into System 4 (1) FXFQ12 & (2) FXFQ24  
Tagged IND 4-3 thru 4-5

---

**Notes:**

1. Line sets not by MRG.
2. Disconnect switches not by MRG.
3. Condensate pumps for wall mounted units not by MRG.
4. Control wire and wiring not provided by MRG.
5. System Commissioning and Start Up will be performed by Daikin Factory Representative.